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. For federal-aid projects, the Department is modifying its DBE program.
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STANDARD PLANS LIST

The standard plan sheets applicable to this Contract include those listed below. The applicable
revised standard plans (RSPs) listed below are included in the project plans.

A10A
A10B
A10C
A10D
A10E
A20A
A5
AB5A
RSP A85B
H1

H2

H3

H4

H5

He

H7

H9

H51

T1A

T1B

T2

T3A

T3B

RSP T9
RSP T10
RSP T10A
RSP T11
RSP T14
T57

T58

Abbreviations (Sheet 1 of 2)

Abbreviations (Sheet 2 of 2)

Lines and Symbols (Sheet 1 of 3)

Lines and Symbols (Sheet 2 of 3)

Lines and Symbols (Sheet 3 of 3)

Pavement Markers and Traffic Lines, Typical Details

Chain Link Fence

Chain Link Fence Details

Chain Link Fence Details

Landscape and Erosion Control - Abbreviations

Landscape - Symbols

Landscape Details

Landscape Details

Landscape Details

Landscape Details

Landscape Details

Landscape Details

Erosion Control Details - Fiber Roll and Compost Sock

Temporary Crash Cushion, Sand Filled (Unidirectional)

Temporary Crash Cushion, Sand Filled (Bidirectional)

Temporary Crash Cushion, Sand Filled (Shoulder Installations)
Temporary Railing (Type K)

Temporary Railing (Type K)

Traffic Control System for Lane Closure on Freeways and Expressways
Traffic Control System for Lane Closure on Freeways and Expressways
Traffic Control System for Lane Closures on Freeways and Expressways
Traffic Control System for Lane Closure on Multilane Conventional Highways
Traffic Control System for Ramp Closure

Temporary Water Pollution Control Details (Temporary Check Dam)

Temporary Water Pollution Control Details (Temporary Construction Entrance)
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T59
T63
RS1
RS2
RS4
S93
S94
S95
ES-1A
ES-1B
ES-1C
ES-2C
ES-2D

RSP ES-8B
ES-13A

Temporary Water Pollution Control Details (Temporary Concrete Washout Facility)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Roadside Signs, Typical Installation Details No. 1

Roadside Signs - Wood Post, Typical Installation Details No. 2

Roadside Signs, Typical Installation Details No. 4

Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape
Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape

Roadside Single Sheet Aluminum Signs, Diamond Shape

Electrical Systems (Legend, Notes and Abbreviations)

Electrical Systems (Legend, Notes and Abbreviations)

(

(
Electrical Systems (Legend, Notes and Abbreviations)
Electrical Systems (Service Equipment Notes, Type Ill Series)
(

Electrical Systems (Service Equipment Enclosure and Typical Wiring Diagram,
Type lll - A Series)
Electrical Systems (Traffic Rated Pull Box)

Electrical Systems (Splicing Details)
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CANCELED STANDARD PLANS LIST

The standard plan sheets listed below are canceled and not applicable to this contract.

B3-1 Canceled on April 20, 2012
B3-2 Canceled on April 20, 2012
B3-3 Canceled on April 20, 2012
B3-4 Canceled on April 20, 2012
B3-7 Canceled on April 20, 2012
B3-8 Canceled on April 20, 2012
ES-8 Canceled on January 20, 2012
ES-10 Canceled on July 20, 2012
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NOTICE TO BIDDERS

Bids open Thursday, February 27, 2014
Dated January 21, 2014
General work description: Install highway planting and automatic irrigation systems.

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO
COUNTY IN SAN DIEGO ON ROUTE 5 FROM 0.1 MILE SOUTH OF PARK BOULEVARD
OVERCROSSING TO 6TH AVENUE OVERCROSSING AND ON ROUTE 163 FROM "A" STREET TO
0.2 MILE NORTH OF 6TH AVENUE ON-RAMP UNDERCROSSING.

District-County-Route-Post Mile: 11-SD-5, 163-R15.7/R16.3, 0.5/3.2

Contract No. 11-265014

The Contractor must have either a Class A license or one of the following Class C licenses: C-27.
The DBE Contract goal is 6 percent.

Federal-aid project no.:

ACNHP-0051(626)E

Bids must be on a unit price basis.

Complete the work, excluding plant establishment work, within 140 working days.
Complete the work, including plant establishment work, within 890 working days.
Complete the plant establishment work within 750 working days.

The estimated cost of the project is $3,650,000.

No prebid meeting is scheduled for this project.

The Department will receive bids until 2:00 p.m. on the bid open date at 3347 Michelson Drive, Suite 100,
Irvine, CA 92612-1692. Bids received after this time will not be accepted.

The Department will open and publicly read the bids at the above location immediately after the specified
closing time.

District office addresses are provided in the Standard Specifications.
Present bidders' inquiries to the Department and view the Department's responses at:

http://www.dot.ca.gov/hg/esc/oe/inquiry/bid_inquiries.php

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before
bid opening. After bid opening, the Department does not consider these questions as bid protests.

Submit your bid with bidder's security equal to at least 10 percent of the bid.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site,
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work
is located.

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor
are available at http://www.dot.ca.gov/hg/esc/oe/federal-wages.

Contract No. 11-265014
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If the minimum wage rates as determined by the United States Secretary of Labor differs from the general
prevailing wage rates determined by the Director of the California Department of Industrial Relations for
similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage
rate. The Department does not accept lower State wage rates not specifically included in the federal
minimum wage determinations. This includes helper, or other classifications based on hours of
experience, or any other classification not appearing in the federal wage determinations. Where federal
wage determinations do not contain the State wage rate determination otherwise available for use by the
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal
minimum wage rate that most closely approximates the duties of the employees in question.

The Department has made available Notices of Suspension and Proposed Debarment from the Federal
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hg/esc/oe/contractor_info.
Additional information is provided in the Excluded Parties List System at https://www.epls.gov.

Department of Transportation

D11CFD
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BID ITEM LIST

Item Item Code Item Description Unit of Measure | Estimated Quantity
No.
1 070030 LEAD COMPLIANCE PLAN LS
LUMP SUM
2 120090 CONSTRUCTION AREA SIGNS LS
LUMP SUM
3 120100 TRAFFIC CONTROL SYSTEM LS
LUMP SUM
4 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) | EA 4
5 130100 JOB SITE MANAGEMENT LS
LUMP SUM
6 130300 PREPARE STORM WATER POLLUTION LS
PREVENTIONPLAN LUMP SUM
7 130330 STORM WATER ANNUAL REPORT EA 2
8 130610 TEMPORARY CHECK DAM LF 42
9 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 12
10 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 5
11 130900 TEMPORARY CONCRETE WASHOUT LS
LUMP SUM
12 150608 REMOVE CHAIN LINK FENCE LF 520
13 150685 REMOVE IRRIGATION FACILITY LS
LUMP SUM
14 150770 REMOVE ASPHALT CONCRETE PAVEMENT SQFT 3,860
(SQFT)
15 190101 ROADWAY EXCAVATION CcY 220
16 190107 ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY [CY 490
DEPOSITED LEAD)
17 200002 ROADSIDE CLEARING LS
LUMP SUM
18 200052 PRUNE EXISTING PLANTS LS
LUMP SUM
19 200114 ROCK BLANKET SQYD 740
20 200120 CULTIVATE SQYD 35,200

Contract No. 11-265014
3




Item Item Code Item Description Unit of Measure | Estimated Quantity
No.
21 200122 WEED GERMINATION SQYD 30,700
22 202011 MULCH cY 130
23 202035 FERTILIZER (PACKET) EA 1,500
24 202036 SLOW RELEASE OR CONTROLLED RELEASE LB 8,050
FERTILIZER
25 204006 PLANT (GROUP F) EA 30,600
26 204008 PLANT (GROUP H) EA 346,700
(F)
27 204011 PLANT (GROUP K) EA 52
28 204035 PLANT (GROUP A) EA 830
29 204036 PLANT (GROUP B) EA 130
30 204038 PLANT (GROUP U) EA 150
31 204042 TURF (SOD) SQYD 30,000
32 204096 MAINTAIN EXISTING PLANTED AREAS LS
LUMP SUM
33 204099 PLANT ESTABLISHMENT WORK LS
LUMP SUM
34 026874 ROCK MULCH SQYD 3,620
35 206400 CHECK AND TEST EXISTING IRRIGATION LS
FACILITIES LUMP SUM
36 206560 CONTROL AND NEUTRAL CONDUCTORS LS
LUMP SUM
37 206602 1" ELECTRIC REMOTE CONTROL VALVE EA 25
38 206604 1 1/2" ELECTRIC REMOTE CONTROL VALVE EA 190
39 026420 2" ELECTRIC REMOTE CONTROL VALVE EA 1
(MASTER)
40 026421 3" ELECTRIC REMOTE CONTROL VALVE EA 2

(MASTER)

Contract No. 11-265014
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Item Item Code Item Description Unit of Measure | Estimated Quantity
No.
41 026422 2" FLOW SENSOR EA 1
42 026423 3" FLOW SENSOR EA 2
43 026424 40 STATION SATELLITE IRRIGATION CONTROLLER EA 1
AND 28 CHANNEL CLUSTER CONTROL UNIT IN
DOUBLE CABINET
44 026425 24 STATION SATELLITE IRRIGATION CONTROLLER EA 1
AND 28 CHANNEL CLUSTER CONTROL UNIT IN
DOUBLE CABINET
45 026426 24 STATION SATELLITE IRRIGATION EA 2
CONTROLLER IN SINGLE CABINET WITH FLOW
MONITOR
46 026427 40 STATION SATELLITE IRRIGATION EA 4
CONTROLLER IN SINGLE CABINET
47 026428 40 STATION SATELLITE IRRIGATION EA 1
CONTROLLER IN SINGLE CABINET WITH FLOW
MONITOR
48 208009 4" GALVANIZED STEEL PIPE LF 100
(F) (SUPPLY LINE)
49 208415 CERTIFY BACKFLOW PREVENTERS LS
LUMP SUM
50 208421 BACKFLOW PREVENTER ASSEMBLY EA 2
ENCLOSURE
51 208426 2" BACKFLOW PREVENTER ASSEMBLY EA 4
52 208459 SPRINKLER (TYPE A-11) EA 100
53 208460 SPRINKLER (TYPE A-12) EA 300
54 208465 SPRINKLER (TYPE A-5) EA 300
55 208466 SPRINKLER (TYPE A-6) EA 170
56 208467 SPRINKLER (TYPE A-7) EA 470
57 208468 SPRINKLER (TYPE A-8) EA 400
58 208480 SPRINKLER (TYPE C-2 MOD) EA 370
59 208565 REPLACE VALVE BOX COVER EA 27
60 208575 2" GATE VALVE EA 58

Contract No. 11-265014
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Item Item Code Item Description Unit of Measure | Estimated Quantity

No.

61 208588 3" GATE VALVE EA 17

62 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) |LF 39,950

(F)

63 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 24,826

(F) LINE)

64 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 5,004

(F) LINE)

65 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) |LF 15,129

(F)

66 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 14,686

(F) LINE)

67 208605 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) LF 434

(F)

68 208606 2 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LF 551

(F) LINE)

69 208607 3" PLASTIC PIPE (CLASS 315) LF 16,760

(F) (SUPPLY LINE)

70 208608 4" PLASTIC PIPE (CLASS 315) LF 9,555

(F) (SUPPLY LINE)

71 208739 10" CORRUGATED HIGH DENSITY LF 55
POLYETHYLENE PIPE CONDUIT

72 026429 8" PLASTIC PIPE (SCHEDULE 40) (CONDUIT) LF 280

73 210350 FIBER ROLLS LF 27,400

74 210600 COMPOST SQFT 13,500

75 210630 INCORPORATE MATERIALS SQFT 13,500

76 026430 SOIL STABILIZER SQYD 5,230

77 026431 MINOR CONCRETE cY 61
(EXPOSED AGGREGATE)

78 026432 CHAIN LINK FENCE LF 520
(TYPE CL-8, VINYL-CLAD)

79 802502 4' CHAIN LINK GATE EA 5
(TYPE CL-6, VINYL-CLAD)

80 026433 4' CHAIN LINK GATE EA 1

(TYPE CL-8, VINYL-CLAD)

Contract No. 11-265014
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Item Item Code Item Description Unit of Measure | Estimated Quantity
No.
81 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT (LS
SYSTEM ELEMENTS DURING CONSTRUCTION LUMP SUM

82 860797 ELECTRIC SERVICE (IRRIGATION) LS

LUMP SUM
83 999990 MOBILIZATION LS

LUMP SUM

Contract No. 11-265014
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SPECIAL PROVISIONS

DIVISION | GENERAL PROVISIONS
1 GENERAL

Add to section 1-1.01:

Bid Items and Applicable Sections

ltem Item description Applicable
code section

026874 ROCK MULCH 20

026420 2" ELECTRIC REMOTE CONTROL VALVE (MASTER) 20

026421 3" ELECTRIC REMOTE CONTROL VALVE (MASTER) 20

026422 2" FLOW SENSOR 20

026423 3" FLOW SENSOR 20

026424 40 STATION SATELLITE IRRIGATION CONTROLLER AND 28 20
CHANNEL CLUSTER CONTROL UNIT IN DOUBLE CABINET

026425 24 STATION SATELLITE IRRIGATION CONTROLLER AND 28 20
CHANNEL CLUSTER CONTROL UNIT IN DOUBLE CABINET

026426 24 STATION SATELLITE IRRIGATION CONTROLLER IN SINGLE 20
CABINET WITH FLOW MONITOR

026427 40 STATION SATELLITE IRRIGATION CONTROLLER IN SINGLE 20
CABINET

026428 40 STATION SATELLITE IRRIGATION CONTROLLER IN SINGLE 20
CABINET WITH FLOW MONITOR

026429 8" PLASTIC PIPE (SCHEDULE 40) (CONDUIT) 20

026430 SOIL STABILIZER 21

026431 MINOR CONCRETE (EXPOSED AGGREGATE) 73

026432 CHAIN LINK FENCE (TYPE CL-8, VINYL-CLAD) 80

026433 4' CHAIN LINK GATE (TYPE CL-8, VINYL-CLAD) 80

The Department makes the following supplemental project information available:

AAAAANAANAAAANAAANAANANAANAANAAAANAANAANAANAANAN

2 BIDDING

Add to section 2-1.06B:

Supplemental Project Information

Means Description

Included in the Information Handout

Aerially Deposited Lead Test Borings

Contract No. 11-265014
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5 CONTROL OF WORK

Add to section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in
progress at or near the job site of this Contract:

Coincident or Adjacent Contracts

Contract no. County—Route—Post Mile Location Type of work
11-264114 11-SD-163, 1.4 San Diego Laurel Street Bridge
Seismic Retrofit
11-401404 11-SD-5, 8, 15, 54, 56, etc | Various Replace MBGR, with

Concrete Barrier and
upgrade Crash
Cushions

AAAAANAANAAAANAAAANANAAAANAAAANAANAANAANAANAN

9 PAYMENT

Replace section 9-1.08 with:
9-1.08 Plant Establishment Work Payment

The Department has determined that $350,000.00 will be the minimum value of the plant establishment
work contract bid item for the purpose of calculating the payment of the contract bid item.

Add to section 9-1.16C:
The following items are eligible for progress payment even if they are not incorporated into the work:

Control and Neutral Conductors
Irrigation Controllers

Pipe (Irrigation Systems)
Sprinklers

Valves

RO~

Add after the 1st paragraph in section 9-1.16D:

Progress payments will be made based on the original bid item amount less any withholds specified in
section 9-1.16E(6).

Replace section 9-1.16E(6) with:
9-1.16E(6) Plant Establishment Work Withholds
The Department withholds the difference between the amount specified in Section 9-1.08 and the actual
amount bid for the plant establishment work bid item, if the bid amount is the lower of the two.
The withhold will be taken from the item of mobilization before any progress payments are made.

When the plant establishment work begins, the Department returns the withhold in equal, monthly
payments until the completion of plant establishment work or until 100 percent of the withhold has been
returned.

Contract No. 11-265014
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DIVISION II GENERAL CONSTRUCTION
12 TEMPORARY TRAFFIC CONTROL

Replace section 12-2 with:
12-2 CONSTRUCTION PROJECT FUNDING SIGNS
12-2.01 GENERAL
Section 12-2 includes specifications for installing construction project funding signs.

Construction project funding signs must comply with the details shown on the Department's Traffic
Operations Web site.

Keep construction project funding signs clean and in good repair at all times.

12-2.02 MATERIALS
Construction project funding signs must be wood post signs complying with section 56-4.

Sign panels for construction project funding signs must be framed, single sheet aluminum panels
complying with section 56-2.

The background on construction project funding signs must be Type Il retroreflective sheeting on the
Authorized Material List for signing and delineation materials.

The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway
Administration's Color Tolerance Chart.

The legend for the type of project on construction project funding signs must read as follows:
ROADSIDE WORK

The legend for the types of funding on construction project funding signs must read as follows and in the
following order:

FEDERAL HIGHWAY TRUST FUNDS
STATE HIGHWAY FUNDS

The Engineer will provide the year of completion for the legend on construction project funding signs.
Furnish and install a sign overlay for the year of completion within 10 working days of notification.

The size of the legend on construction project funding signs must be as described. Do not add any
additional information unless authorized.

12-2.03 CONSTRUCTION

Install 2 Type 2 construction project funding signs at the locations designated by the Engineer before
starting major work activities visible to highway users.

When authorized, remove and dispose of construction project funding signs upon completion of the
project.

12-2.04 PAYMENT
Not Used

Contract No. 11-265014
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Add to section 12-3.12C:

Start displaying the message on the portable changeable message sign 30 minutes before closing the
lane.

Place the portable changeable message sign in advance of the 1st warning sign for each:

1. Stationary lane closure
2. Off-ramp closure

3. Connector closure

4. Shoulder closure

Replace section 12-3.13 with:
12-3.13 IMPACT ATTENUATOR VEHICLE
12-3.13A General
12-3.13A(1) Summary

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle
during moving lane closures and when placing and removing components of stationary lane closures,
ramp closures, shoulder closures, or a combination.

Do not use an impact attenuator vehicle to place, remove, or place and remove components of a
stationary traffic control system where the useable shoulder width is less than 10 feet.

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway
Research Program 350:

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more
2. Testlevels 2 or 3 if the preconstruction posted speed limit is 45 mph or less

Comply with the attenuator manufacturer's instructions for:

1. Support truck
2. Trailer-mounted operation
3. Truck-mounted operation

Flashing arrow signs must comply with section 12-3.03. You may use a portable changeable message

sign instead of a flashing arrow sign. If a portable changeable message sign is used as a flashing arrow

sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD.

12-3.13A(2) Definitions

impact attenuator vehicle: A support truck that is towing a deployed attenuator mounted to a trailer or a
support truck with a deployed attenuator that is mounted to the support truck.

12-3.13A(3) Submittals

Upon request, submit a certificate of compliance for each attenuator used on the project.

12-3.13A(4) Quality Control and Assurance

Do not start impact attenuator vehicle activities until authorized.

Before starting impact attenuator vehicle activities, conduct a preinstallation meeting with the Engineer,
subcontractors, and other parties involved with traffic control to discuss the operation of the impact

attenuator vehicle during moving lane closures and when placing and removing components of stationary
traffic control systems.

Schedule the location, time, and date for the preinstallation meeting with all participants. Furnish the
facility for the preinstallation meeting within 5 miles of the job site or at another location if authorized.

12-3.13B Materials
Attenuators must be a brand on the Authorized Material List for highway safety features.

Contract No. 11-265014
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The combined weight of the support truck and the attenuator must be at least 19,800 pounds, except the
weight of the support truck must not be less than 16,100 or greater than 26,400 pounds.

For the Trinity MPS-350 truck—mounted attenuator, the support truck must not have a fuel tank mounted
underneath within 10'-6" of the rear of the support truck.

Each impact attenuator vehicle must have:

1. Legal brake lights, taillights, sidelights, and turn signals

2. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating
4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45
degrees

3. Type Il flashing arrow sign

4. Flashing or rotating amber light

5. Operable 2-way communication system for maintaining contact with workers

12-3.13C Construction
Except where prohibited, use an impact attenuator vehicle:

1. To follow behind equipment and workers who are placing and removing components of a stationary
lane closure, ramp closure, shoulder closure, or any combination. Operate the flashing arrow sign in
the arrow or caution mode during this activity, whichever applies. Follow at a distance that prevents
intrusion into the workspace from passing traffic.

After placing components of a stationary traffic control system you may place the impact attenuator
vehicle in advance of the work area or at another authorized location to protect traffic and workers.

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening
upon impact by an errant vehicle.

Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during
work activities at your expense.

12-3.13 Payment
Not Used

Add to section 12-4.02A:

If work including installing, maintaining, and removing Type K temporary railing is to be performed within
6 feet of the adjacent traffic lane, close the adjacent traffic lane.

Except as listed above, closure of the adjacent traffic lane is not required for installing, maintaining, and
removing traffic control devices.

Designated holidays are as shown in the following table:

Designated Holidays

Holiday Date observed
New Year's Day January 1st
Washington's 3rd Monday in February
Birthday
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Veterans Day November 11th
Thanksgiving Day 4th Thursday in

November

Christmas Day December 25th

Contract No. 11-265014
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If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th
falls on a Saturday, the preceding Friday is a designated holiday.

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including
sections closed to traffic.

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown.

Contract No. 11-265014
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Replace "Reserved" in section 12-4.04 with:

Lane Closure Restriction for Designated Holidays

Thu Fri Sat Sun Mon | Tues | Wed Thu Fri Sat Sun
H
X XX XX XX
H
X XX XX XX
H
X XX XX XX
H
X XX XX XX XXX
H
X XX
H
X XX
H
X XX XX XX XX
Legend:
X The full width of the traveled way must be open for use by traffic after 1200.
xx__| The full width of the traveled way must be open for use by traffic.
xxx__| The full width of the traveled way must be open for use by traffic until 0500.
H Designated holiday
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Replace "Reserved" in section 12-4.05B with:

Chart no. B1a
Freeway/Expressway Lane Requirements

County: SD Route/Direction: 163/NB PM: 0.67/2.30
Closure limits: 0.01 mi. N. of A St. to 0.19 mi. N. of Robinson Ave. OC
From hour to hour 241 2 3456 7 8 9101112131415161718192021222324

Mondays through Thursdays |1 [1]1|1]1 1101

Fridays 111111

Saturdays 111111

Sundays 111 (1[1|1]1 1(1(1
Legend:

1 Provide at least 1 through freeway lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

NOTE: This chart to be used when there are no Padre games or special events at Petco Park.

Chart no. B1b
Freeway/Expressway Lane Requirements

County: SD Route/Direction: 163/NB PM: 0.67/2.30
Closure limits: 0.01 mi. N. of A St. to 0.19 mi. N. of Robinson Ave. OC
From hour to hour 241 23456 7 8 9101112131415161718192021222324
Mondays through Thursdays |1 [1]1|1]1 1

Fridays 111111

Saturdays 111111

Sundays 111 (1[1|1]1 1
Legend:

1 Provide at least 1 through freeway lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

NOTE: This chart to be used when there are Padre games or special events at Petco Park.
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Chart no. B2
Freeway/Expressway Lane Requirements

County: SD Route/Direction: 163/SB PM: 2.80/1.17
Closure limits: 0.01 mi. N. of Pascoe St. OC to 0.25 mi. S. of Laurel St. OC
From hour to hour 241 2 3456 7 8 9101112131415161718192021222324

Mondays through Thursdays |1 [1]1|1]1 1101

Fridays 1{1(1]1]1

Saturdays 1(1]1]1

Sundays 1)1 (1[{1][1]1 1111
Legend:

1 Provide at least 1 through freeway lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
Replace "Reserved" in section 12-4.05D with:
Chart no. D1a
Connector Lane Requirements
County: SD Route/Direction: 5/NB PM: R15.844
Closure limits: NB 5 Connector to NB 163
From hour to hour 241 2 3456 7 8 9101112131415161718192021222324
Mondays through Thursdays | 1|1|1[1|1 11
Fridays 111111
Saturdays 1111|111
Sundays 1111|111 111
Legend:

1 Provide at least 1 connector lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

NOTE: This chart to be used when there are no Padre games or special events at Petco Park.
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Chart no. D1b
Connector Lane Requirements

County: SD Route/Direction: 5/NB PM: R15.844
Closure limits: NB 5 Connector to NB 163
From hour to hour 241 2 34 56 7 8 9101112131415161718192021222324

Mondays through Thursdays 11|11 |1 1

Fridays 1{1]1]1(1

Saturdays INRERERERERER

Sundays 11|11 1]1]1 1
Legend:

1 Provide at least 1 connector lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

NOTE: This chart to be used when there are Padre games or special events at Petco Park.

Chart no. D2a
Connector Lane Requirements

County: SD Route/Direction: 5/SB PM: R16.224
Closure limits: SB 5 Connector to NB Rte.163/10" Ave.
From hour to hour 241 2 3 456 7 8 9101112131415161718192021222324
Mondays through Thursdays [S|S|S|S|S S|S
Fridays S|S[S|S|S
Saturdays S[S[S|S|S|S|S
Sundays S|S|S|S[S|S|S S[S|S

Legend:
S | Shoulder closure allowed

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

NOTE: This chart to be used when there are no Padre games or special events at Petco Park.
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Chart no. D2b
Connector Lane Requirements

County: SD Route/Direction: 5/SB PM: R16.224
Closure limits: SB 5 Connector to NB Rte.163/10" Ave.
From hour to hour 241 2 3456 7 8 9101112131415161718192021222324
Mondays through Thursdays |[S|S|S|S|S S
Fridays S[S|S|S|S
Saturdays S[S|S|S|S|S|S
Sundays S[S[S|S|S|S|S S
Legend:
S | Shoulder closure allowed
Work allowed within the highway where shoulder or lane closure is not required
REMARKS:
NOTE: This chart to be used when there are Padre games or special events at Petco Park.
Chart no. D3a
Connector Lane Requirements
County: SD Route/Direction: 5/SB PM: R16.140
Closure limits: SB 5 Connector to NB 163
From hour to hour 241 2 3 456 7 8 9101112131415161718192021222324
Mondays through Thursdays | 1|1 |1[1|1 11
Fridays 1{1]1]1(1
Saturdays INRERERERERER
Sundays (111 1]1]1 111
Legend:

1 Provide at least 1 connector lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

NOTE: This chart to be used when there are no Padre games or special events at Petco Park.
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Chart no. D3b
Connector Lane Requirements

County: SD Route/Direction: 5/SB PM: R16.140
Closure limits: SB 5 Connector to NB 163
From hour to hour 241 2 34 56 7 8 9101112131415161718192021222324

Mondays through Thursdays 11|11 |1 1

Fridays 1{1]1]1(1

Saturdays INRERERERERER

Sundays 11|11 1]1]1 1
Legend:

1 Provide at least 1 connector lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

NOTE: This chart to be used when there are Padre games or special events at Petco Park.
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Chart no. D4a
Complete Connector Closure Hours

County: SD Route/Direction: 163/NB PM: 0.661
Closure limits: NB 163 Connector to NB 5
From hour to hour 241 2 34 56 7 8 9101112131415161718192021222324
Mondays through Thursdays |C|C|C|C|C c|C
Fridays c(c|c|C|C
Saturdays c|C G
Sundays C|C C(d Cc(C|C

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

NOTE: This chart to be used when there are no Padre games or special events at Petco Park.

No other closure that conflicts with or shares any elements of the following detour will be permitted.
Detour NB 163 Conn. to NB 5

Detour NB 163 Conn. to NB 5 traffic via northerly on Rte. 163 to NB 163 Conn. to WB 8, thence
westerly on Rte. 8 to WB 8 Conn. to NB 5.

Place a PCMS (Portable Changeable Message Sign) on NB/163 at a location at the discretion of
Construction Field Personnel - warning the public of the Connector closure / detour ahead.
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Chart no. D4b
Complete Connector Closure Hours

County: SD Route/Direction: 163/NB PM: 0.661
Closure limits: NB 163 Connector to NB 5
From hour to hour 241 2 34 56 7 8 9101112131415161718192021222324
Mondays through Thursdays |C|C|C|C|C C
Fridays c(c|c|C|C
Saturdays c|C C
Sundays c|C C|] C

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

NOTE: This chart to be used when there are Padre games or special events at Petco Park.

No other closure that conflicts with or shares any elements of the following detour will be permitted.
Detour NB 163 Conn. to NB 5

Detour NB 163 Conn. to NB 5 traffic via northerly on Rte. 163 to NB 163 Conn. to WB 8, thence
westerly on Rte. 8 to WB 8 Conn. to NB 5.

Place a PCMS (Portable Changeable Message Sign) on NB/163 at a location at the discretion of
Construction Field Personnel - warning the public of the Connector closure / detour ahead.
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Chart no. D5a
Connector Lane Requirements

County: SD Route/Direction: 163/SB PM: 1.305
Closure limits: SB 163 Connector to SB 5/Park Blvd.
From hour to hour 241 2 3456 7 8 9101112131415161718192021222324
Mondays through Thursdays |[S|S|S|S|S S[S
Fridays S[S[S|S|S
Saturdays S[S|S|S|S|S
Sundays S[S[S|S|S|S|S S[S|S
Legend:
S | Shoulder closure allowed
:| Work allowed within the highway where shoulder or lane closure is not required
REMARKS:
NOTE: This chart to be used when there are no Padre games or special events at Petco Park.
Chart no. D5b
Connector Lane Requirements
County: SD Route/Direction: 163/SB PM: 1.305
Closure limits: SB 163 Connector to SB 5/Park Blvd.
From hour to hour 241 2 3456 7 8 9101112131415161718192021222324
Mondays through Thursdays [S|S|S|S|S S
Fridays S[S|S|S|S
Saturdays S[S|S|S|S|S
Sundays S|S|S|S[S|S|S S

Legend:
S | Shoulder closure allowed

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
NOTE: This chart to be used when there are Padre games or special events at Petco Park.

No other closure that conflicts with or shares any elements of the following detour will be permitted.
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Chart no. D6a
Complete Connector Closure Hours

County: SD Route/Direction: 163/SB PM: 1.021
Closure limits: SB 163 Connector to NB 5/4" Ave.
From hour to hour 241 2 34 56 7 8 9101112131415161718192021222324
Mondays through Thursdays |C|C|C|C|C c|C
Fridays c(c|c|C|C
Saturdays c|C|C|C(d
Sundays c|C C(g Cc(C|C

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
No other closure that conflicts with or shares any elements of the following detour will be permitted.
NOTE: This chart to be used when there are no Padre games or special events at Petco Park.

Detour SB 163 Connector to NB 5/4™ Ave.

Detour SB 163 Connector to NB 5/4™ Ave. traffic via southerly on Rte. 163 to SB 163 Conn. to SB 5,
thence southerly on Rte. 5 to SB 5 Off-ramp to Imperial Ave./17" St., thence easterly on Imperial Ave.
to NB 19" St., thence northerly on 19" St. to NB 5 On-ramp from 19" St.

Place a PCMS (Portable Changeable Message Sign) on SB/163 at a location at the discretion of
Construction Field Personnel - warning the public of the Connector closure / detour ahead.
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Chart no. D6b
Complete Connector Closure Hours

County: SD Route/Direction: 163/SB PM: 1.021
Closure limits: SB 163 Connector to NB 5/4" Ave.
From hour to hour 241 2 34 56 7 8 9101112131415161718192021222324
Mondays through Thursdays |C|C|C|C|C C
Fridays c(c|c|C|C
Saturdays c|C G
Sundays Cc|C C|] C

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
NOTE: This chart to be used when there are Padre games or special events at Petco Park.
No other closure that conflicts with or shares any elements of the following detour will be permitted.

Detour SB 163 Connector to NB 5/4™ Ave.

Detour SB 163 Connector to NB 5/4™ Ave. traffic via southerly on Rte. 163 to SB 163 Conn. to SB 5,
thence southerly on Rte. 5 to SB 5 Off-ramp to Imperial Ave./17" St., thence easterly on Imperial Ave.
to NB 19" St., thence northerly on 19" St. to NB 5 On-ramp from 19" St.

Place a PCMS (Portable Changeable Message Sign) on SB/163 at a location at the discretion of
Construction Field Personnel - warning the public of the Connector closure / detour ahead.
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Replace "Reserved" in section 12-4.05E with:

Chart no. E1a
Complete Ramp Closure Hours

County: SD Route/Direction: 163/NB PM: 0.918

Closure limits: NB 163 On-ramp from Park Blvd.

From hour to hour 241 2 3456 7 8 9101112131415161718192021222324

Mondays through Thursdays [C[C|C|C|C Cc|C|C
Fridays C[C|C|C|C
Saturdays C|C
Sundays C|C C c|C|C

Legend:
C | Ramp may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

NOTE: This chart to be used when there are no Padre games or special events at Petco Park.

Chart no. E1b
Complete Ramp Closure Hours

County: SD Route/Direction: 163/NB PM: 0.918

Closure limits: NB 163 On-ramp from Park Blvd.

From hour to hour 241 2 3456 7 8 9101112131415161718192021222324

Mondays through Thursdays [C|C|C|C|C C
Fridays C[C|C|C|C
Saturdays C|C
Sundays C|C C C

Legend:
C | Ramp may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

NOTE: This chart to be used when there are Padre games or special events at Petco Park.
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Chart no. E2
Complete Ramp Closure Hours
County: SD Route/Direction: 163/SB PM: 2.699
Closure limits: SB On-ramp from Washington St.
From hour to hour 241 2 3456 7 8 9101112131415161718192021222324
Mondays through Thursdays [C|C|C|C|C c|C|C
Fridays c[c|C|C|C
Saturdays C|C
Sundays c|C C|C|C
Legend:
C | Ramp may be closed completely
Work allowed within the highway where shoulder or lane closure is not required
REMARKS:
Replace "Reserved" in section 12-4.05F with:
Chart no. F1
Road Lane Requirements
County: SD Route/Direction: WB PM:
“ Washington St. *
Closure limits: Vermont St. Pedestrian Bridge to Rte. 163
From hour to hour 241 2 3456 7 8 9101112131415161718192021222324
Mondays through Thursdays |1 [1]1|1]1 1111
Fridays 111111
Saturdays 11111 |{1[1]1
Sundays 111111 {1|1 1111

Legend:
1 Provide at least 1 through traffic lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
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Replace section 12-5 with:
12-5 TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE
12-5.01 GENERAL

Section 12-5 includes specifications for closing traffic lanes, ramps, or a combination, with stationary lane
closures on multilane highways. The traffic control system for a lane closure or a ramp closure must
comply with the details shown.

Traffic control system includes signs.

12-5.02 MATERIALS
Not Used

12-5.03 CONSTRUCTION

Each vehicle used to place, maintain, and remove components of a traffic control system on a multilane
highway must be equipped with a Type Il flashing arrow sign that must be in operation whenever the
vehicle is being used for placing, maintaining, or removing the components. Vehicles equipped with a
Type |l flashing arrow sign not involved in placing, maintaining, or removing the components if operated
within a stationary-type lane closure must display only the caution display mode. The sign must be
controllable by the operator of the vehicle while the vehicle is in motion. If a flashing arrow sign is required
for a lane closure, the flashing arrow sign must be operational before the lane closure is in place.

Whenever components of the traffic control system are displaced or cease to operate or function as
specified from any cause, immediately repair the components to the original condition or replace the
components and restore the components to the original location.

For a stationary lane closure, ramp closure, or a combination, made only for the work period, remove the
components of the traffic control system from the traveled way and shoulder, except for portable
delineators placed along open trenches or excavation adjacent to the traveled way at the end of each
work period. You may store the components at selected central locations designated by the Engineer
within the limits of the highway.

12-5.04 PAYMENT
Traffic control system for lane closure is paid for as traffic control system.

The requirements in section 4-1.05 for payment adjustment do not apply to traffic control system.
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic
control work if ordered and will be made on the basis of the cost of the necessary increased or decreased
traffic control. The adjustment will be made on a force account basis for increased work and estimated on
the same basis in the case of decreased work.

A traffic control system required by change order work is paid for as a part of the change order work.

Replace section 12-8 with:
12-8 TEMPORARY PAVEMENT DELINEATION
12-8.01 GENERAL
Section 12-8 includes specifications for placing, applying, maintaining, and removing temporary pavement
delineation.
Painted traffic stripe used for temporary delineation must comply with section 84-3. Apply 1 or 2 coats.
Temporary signing for no—passing zones must comply with section 12-3.06.

12-8.02 MATERIALS
12-8.02A General
Not Used
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12-8.02B Temporary Lane Line and Centerline Delineation

Temporary pavement markers must be the same color as the lane line or centerline markers being
replaced. Temporary pavement markers must be one of the temporary pavement markers on the
Authorized Material List for short-term day or night use, 14 days or less, or long-term day or night use,
180 days or less.

12-8.02C Temporary Edge Line Delineation

Temporary, removable, construction-grade striping and pavement marking tape must be one of the types
on the Authorized Material List. Apply temporary, removable, construction-grade striping and pavement
marking tape under the manufacturer's instructions.

12-8.03 CONSTRUCTION
12-8.03A General

Whenever work activities obliterate pavement delineation, place temporary or permanent pavement
delineation before opening the traveled way to traffic. Place lane line and centerline pavement delineation
for traveled ways open to traffic. On multilane roadways, freeways, and expressways, place edge line
delineation for traveled ways open to traffic.

Establish the alignment for temporary pavement delineation, including required lines or markers. Surfaces
to receive an application of paint or removable traffic tape must be dry and free of dirt and loose material.
Do not apply temporary pavement delineation over existing pavement delineation or other temporary
pavement delineation. Maintain temporary pavement delineation until it is superseded or you replace it
with a new striping detail of temporary pavement delineation or permanent pavement delineation.

Place temporary pavement delineation on or adjacent to lanes open to traffic for a maximum of 14 days.
Before the end of the 14 days, place the permanent pavement delineation. If the permanent pavement
delineation is not placed within the 14 days, replace the temporary pavement markers with additional
temporary pavement delineation equivalent to the striping detail specified for the permanent pavement
delineation for the area. The Department does not pay for the additional temporary pavement delineation.

When the Engineer determines the temporary pavement delineation is no longer required for the direction
of traffic, remove the markers, underlying adhesive, and removable traffic tape from the final layer of
surfacing and from the existing pavement to remain in place. Remove temporary pavement delineation
that conflicts with any subsequent or new traffic pattern for the area.

12-8.03B Temporary Lane Line and Centerline Delineation

Whenever lane lines or centerlines are obliterated, the minimum lane line and centerline delineation must
consist of temporary pavement markers placed longitudinally at intervals not exceeding 24 feet. The
temporary pavement markers must be temporary pavement markers on the Authorized Material List for
short-term day or night use, 14 days or less, or long-term day or night use, 180 days or less. Place
temporary pavement markers under the manufacturer's instructions. Cement the markers to the surfacing
with the adhesive recommended by the manufacturer, except do not use epoxy adhesive to place
pavement markers in areas where removal of the markers will be required.

For temporary lane line or centerline delineation consisting entirely of temporary pavement markers,
place the markers longitudinally at intervals not exceeding 24 feet.

12-8.03C Temporary Edge Line Delineation

Whenever edge lines are obliterated on multilane roadways, freeways, and expressways, place edge line
delineation for that area adjacent to lanes open to traffic consisting of (1) solid, 4-inch wide traffic stripe
tape of the same color as the stripe being replaced, (2) traffic cones, (3) portable delineators or
channelizers placed longitudinally at intervals not exceeding 100 feet. You may apply temporary painted
traffic stripe where removal of the 4-inch wide traffic stripe will not be required.

The Engineer determines the lateral offset for traffic cones, portable delineators, and channelizers used
for temporary edge line delineation. If traffic cones or portable delineators are used for temporary
pavement delineation for edge lines, maintain the cones or delineators during hours of the day when the
cones or delineators are being used for temporary edge line delineation.
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Channelizers used for temporary edge line delineation must be an orange surface-mounted type. Cement
channelizer bases to the pavement as specified in section 85 for cementing pavement markers to
pavement except do not use epoxy adhesive to place channelizers on the top layer of the pavement.
Channelizers must be one of the 36-inch, surface-mounted types on the Authorized Material List.

Remove the temporary edge line delineation when the Engineer determines it is no longer required for the
direction of traffic.

12-8.04 PAYMENT

Not Used

AAAAAAAAANAANNAAANAAAANAAAAAANAAAAAAAANANAAANAANNN

13 WATER POLLUTION CONTROL

Add to section 13-3.01A:
The project is risk level 1.

Replace 1st paragraph of section 13-6.03C with:

Provide temporary drainage inlet protection around drainage inlets as changing conditions require.
Drainage inlet protection must be Type 4A.

Add to section 13-10.03A:

You may place gravel-filled bags within a shoulder area without Type K temporary railing under any of the
following conditions:

1. The section of roadway with the shoulder is not open to public traffic.

2. The gravelfilled bags are;
A. Beyond 30 feet from the edge of traveled way for freeways and expressways, or
B. Beyond 20 feet from the edge of traveled way for conventional highways.

3. The gravel-filled bags on the shoulder are within a temporary lane closure and the bags are removed
prior to the lane closure being removed.

AAAAANAAAAANAANNAAAANAAANAAAAANAAAAAAAANANAANAANANN

14 ENVIRONMENTAL STEWARDSHIP

Replace section 14-11.03 with:

14-11.03 MATERIAL CONTAINING HAZARDOUS WASTE CONCENTRATIONS OF AERIALLY
DEPOSITED LEAD

14-11.03A General
14-11.03A(1) Summary

Section 14-11.03 includes specifications for hazardous waste management while excavating, stockpiling,
transporting, placing, and disposing of material containing hazardous waste concentrations of aerially
deposited lead (ADL).

ADL is present within the project limits.
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The Department has received from the DTSC a variance regarding the use of material containing ADL.
The variance applies if Type Y-1 or Y-2 material are shown. The variance is available for inspection at the
Department of Transportation, District 11, 4050 Taylor Street, San Diego, CA 92110.

14-11.03A(2) Definitions

Type Y-1: Material that contains ADL in average concentrations (using the 90 percent Upper Confidence
Limit) of 1.5 mg/L or less extractable lead (based on a modified waste extraction test using deionized
water as the extractant) and 1,411 mg/kg or less total lead. This material is a California hazardous
waste that may be reused as permitted under the variance of the DTSC provided that the lead
contaminated soil is placed a minimum of 5 feet above the maximum historic water table elevation
and covered with at least 1 foot of non-hazardous soil.

Type Y-2: Material that contains ADL in average concentrations (using the 90 percent Upper Confidence
Limit) that exceed either 1.5 mg/L extractable lead (based on a modified waste extraction test using
deionized water as the extractant) or 1,411 mg/kg total lead but are less than 150 mg/L extractable
lead (based on a modified waste extraction test using deionized water as the extractant) and less
than 3,397 mg/kg of total lead. This material is a California hazardous waste that may be reused as
permitted under the variance of DTSC provided that the lead contaminated soil is placed a minimum
of 5 feet above the maximum historic water table elevation and protected from infiltration by a
pavement structure which will be maintained by the Department.

Type Z-2: Material that contains ADL in average concentrations (using the 95 percent Upper Confidence
Limit) greater than or equal to 1,000 mg/kg total lead, greater than or equal to 5.0 mg/L soluble lead
(as tested using the California Waste Extraction Test), and the material is surplus; or material that
contains ADL in average concentrations greater than 150 mg/L extractable lead (based on a modified
waste extraction test using deionized water as the extractant) or greater than 3,397 mg/kg total lead.
This material is a Department-generated California hazardous waste and must be transported to and
disposed of at a California Class | disposal site.

Type Z-3: Material that contains ADL in average concentrations (using the 95 percent Upper Confidence
Limit) greater than 5.0 mg/L soluble lead, (as tested using the Toxicity Characteristic Leaching
Procedure). This material is a Department-generated federal hazardous waste and must be
transported to and disposed of at a California Class | disposal site.

14-11.03A(3) Site Conditions
ADL concentration data and sample locations maps are included in the Information Handout.

Type Y-1 material exists as shown.

14-11.03A(4) Submittals
14-11.03A(4)(a) Lead Compliance Plan
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).

14-11.03A(4)(b) Excavation and Transportation Plan

Within 15 days after approval of the Contract, submit 3 copies of an excavation and transportation plan.
Allow 5 days for review. If revisions are required, as determined by the Engineer, submit the revised plan
within 7 days of receipt of the Engineer's comments. For the revision, allow 5 days for the review. Minor
changes to or clarifications of the initial submittal may be made and attached as amendments to the
excavation and transportation plan. In order to allow construction to proceed, the Engineer may
conditionally approve the plan while minor revisions or amendments are being completed.

Prepare the written, project specific excavation and transportation plan establishing the procedures you
will use to comply with requirements for excavating, stockpiling, transporting, and placing or disposing of
material containing ADL. The plan must comply with the regulations of the DTSC and Cal/OSHA and the
requirements of the variance. The sampling and analysis portions of the excavation and transportation
plan must meet the requirements for the design and development of the sampling plan, statistical
analysis, and reporting of test results contained in US EPA, SW 846, "Test Methods for Evaluating Solid
Waste," Volume II: Field Manual Physical/Chemical, Chapter Nine, Section 9.1. The plan must include the
following elements:
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1. Excavation schedule by location and date
2. Temporary locations of stockpiled material
3. Sampling and analysis plans for areas after removal of a stockpile. Include the following:
3.1. Location and number of samples
3.2. Name and address of the CDPH Environmental Laboratory Accreditation Program (ELAP)
certified laboratory where the analysis was performed
4. Survey methods for Type Y-1 or Y-2 material burial locations
5. Dust control measures
6. Method for preventing spills and tracking material onto public roads

14-11.03A(4)(c) Burial Location Report

Within 5 business days of completing placement of Type Y-1 or Y-2 material at a burial location, submit a
report for that burial location, including "Burial Location of Soil Containing Aerial Deposited Lead" form
and electronic geospatial vector data shapefiles of the top and bottom perimeters of the burial location.
Submit to the Engineer and to:

ADL@dot.ca.gov

The Engineer notifies you of acceptance or rejection of the burial location report within 5 business days of
receipt. If the report is rejected, you have 5 business days to submit a corrected report.

14-11.03A(4)(d) Bill of Lading

Copies of the bills of lading must be submitted as an informational submittal upon placement of Type Y-1
or Y-2 material in its final location.

14-11.03A(5) Quality Control and Assurance

Excavation, reuse, and disposal of material with ADL must comply with rules and regulations of the
following agencies:

1. US DOT

2. USEPA

3. California Environmental Protection Agency

4. CDPH

5. DTSC

6. Cal/lOSHA

7. California Department of Resources Recycling and Recovery
8. RWAQCB, Region 9, San Diego

9. California Air Resources Board

10. County of San Diego Air Pollution Control District

Transport and dispose of material containing hazardous levels of lead under federal and state laws and
regulations and county and municipal ordinances and regulations. Laws and regulations that govern this
work include:

1. Health & Safety Code, Division 20, Chp 6.5 (California Hazardous Waste Control Act)

2. 22 CA Code of Regs, Div. 4.5 (Environmental Health Standards for the Management of Hazardous
Waste)

3. 8 CA Code of Regs

14-11.03B Materials
Not Used

14-11.03C Construction
14-11.03C(1) General
Not Used
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14-11.03C(2) Material Management

Place Type Y-1 material as shown and cover with a minimum 1 foot layer of nonhazardous soil or the
pavement structure. Temporary surplus material may be generated on this project due to the
requirements of stage construction. Do not transport temporary surplus outside the job site. It may be
necessary to:

1. Stockpile material for subsequent stages.
2. Construct some embankments out of stage.
3. Handle temporary surplus material more than once.

14-11.03C(3) Dust Control

Excavation, transportation, placement, and handling of material containing ADL must result in no visible
dust migration. A water truck or tank must be on the job site at all times while clearing and grubbing or
performing earthwork operations in work areas containing ADL. Apply water to prevent visible dust.

14-11.03C(4) Surveying Type Y-1 or Y-2 Material Burial Locations

Survey the location of the bottom and top perimeters of each area where you bury Type Y-1 or Y-2
material (burial locations). The survey must be performed by or under the direction of one of the following:

1. Land surveyor licensed under the Bus & Prof Code, Chp 15 (commencing with § 8700)
2. Civil engineer licensed prior to January 1, 1982 under the Bus & Prof Code, Chp 7 (commencing with
§ 6700)

Survey 10 points to determine each burial location horizontally and vertically within the specified
accuracies and to create closed polygons of the perimeters of the bottom and top of the burial location. If
10 points are not sufficient to define the polygon, add additional points until the polygon is defined.
Establish the position of the bottom and top perimeters before placing subsequent layers of material that
obstruct the location.

Report each burial location in California State Plane Coordinates in US Survey feet within the appropriate
zone of the California Coordinate System of 1983 (CCS83) and in latitude and longitude. Horizontal
positions must be referenced to CCS83 (epoch 2007.00 or later National Geodetic Survey [NGS] or
California Spatial Reference Center [CSRC] published epoch) to an accuracy of 3 ft horizontally. The
elevation of points identifying the burial location must locate the bottom and top of Type Y-1 or Y-2
material to an accuracy of 1 ft vertically. Elevations of the bottom and top of Type Y-1 or Y-2 material
must be referenced to North American Vertical Datum of 1988 (NAVD88). Report accuracy of spatial data
in US Survey feet under Federal Geographic Data Committee (FGDC)-STD-007.1-1998.

14-11.03C(5) Material Transportation

Before traveling on public roads, remove loose and extraneous material from surfaces outside the cargo
areas of the transporting vehicles and cover the cargo with tarpaulins or other cover, as outlined in the
approved excavation and transportation plan. You are responsible for costs due to spillage of material
containing lead during transport. Transportation routes for Type Y-1 or Y-2 material must only include the
highway.

14-11.03C(6) Disposal
Not Used

14-11.03D Payment
Payment for a lead compliance plan is not included in the payment for environmental stewardship work.
The Department does not pay for stockpiling of material containing ADL, unless the stockpiling is ordered.

The Department does not pay for sampling and analysis unless it is ordered. The Department does not
pay for additional sampling and analysis required by the receiving landfill.

Sampling, analyses, and reporting of results for surplus material not previously sampled is change order
work.
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Replace section 14-11.04 with:

14-11.04 MINIMAL DISTURBANCE OF MATERIAL CONTAINING HAZARDOUS WASTE
CONCENTRATIONS OF AERIALLY DEPOSITED LEAD

14-11.04A General

14-11.04A(1) Summary

Section 14-11.04 includes specifications for minimal disturbance of material containing hazardous waste
concentrations of Aerially Deposited Lead (ADL).

Compliance with 22 CA Code of Regs is not required where there is minimal disturbance of hazardous
waste concentrations of ADL.

14-11.04A(2) Project Conditions

Hazardous waste concentrations of ADL are typically found within the top 2 feet of material in unpaved
areas of the highway.

Levels found in the area of minimal disturbance range from less than 2.1 to 1,880 mg/kg total lead with an
average concentration of 75.2 mg/kg total lead (using the 80 percent Upper Confidence Limit), as
analyzed by US EPA Method 6010 or US EPA Method 7000 series.

Minimal disturbance of hazardous waste concentrations of ADL will occur at the following locations:

1. lrrigation system installation areas
2. Planting and plant removal locations

14-11.04A(3) Quality Control and Assurance

Handling material containing aerially deposited lead must comply with rules and regulations of the
following agencies:

1. Cal/lOSHA
2. RWQCB, Region 9—San Diego

14-11.04A(4) Lead Compliance Plan
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).

14-11.04B Materials
Not Used

14-11.04C Construction
14-11.04C(1) General
Not Used

14-11.04C(2) Soil Handling

Handling of material containing ADL must result in no visible dust migration. Use dust control measures.
A means of controlling dust must be available at all times when handling material in work areas
containing ADL at hazardous waste concentrations.

Separate material from vegetation. The resulting soil must remain on the job site.

Surplus material from the areas containing hazardous waste concentrations of ADL must remain in the
area of disturbance. Do not dispose of surplus material outside the highway.

14-11.04D Payment
Payment for a lead compliance plan is not included in the payment for environmental stewardship work.
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AAAAAANAAAAANAANAANAANAANANAANAAANAAAAANAAANAAAAANANAAAAANNAAANAANNAANAAANANAN

DIVISION Il GRADING
19 EARTHWORK

Replace the 2nd, 3rd, and 4th paragraphs of section 19-2.03B with:

Dispose of surplus material. Ensure enough material is available to complete the embankments before
disposing of it.

AAAAANAANAAAANAAANAANAANAANAANAAAANAANAANAANAANAN

20 LANDSCAPE

Add to section 20-1.02B:
Pesticides used to control weeds must be limited to the following materials:

Aminopyralid

Diquat

Dithiopyr

Clopyralid MEA
Fluazifop-P-Butyl
Flumioxazin

Glyphosate

Imazapyr

Isoxaben (preemergent)
Oryzalin (preemergent)
Oxyfluorfen (non-odor type)
Pendimethalin (preemergent)
Prodiamine (preemergent)
Sethoxydim

Replace section 20-1.03A with:
20-1.03A Progress Inspections

Progress inspections are intermittently performed by the Engineer at various stages of work during the
Contract.

Add to section 20-1.03B:

Before the application of preemergents, ground cover plants must have been planted a minimum of 3
days and must have been thoroughly watered.

A minimum of 100 days must elapse between applications of preemergents.

Except for ground cover plants, preemergents must not be applied within 18 inches of plants or within
wildflower seeding areas.

Growth regulators must not be used.

Replace the 1st paragraph in section 20-1.03D with:
Pruning includes removing an average of 3 dead branches per tree.
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Add to section 20-1.03D:

For palm trees to be pruned, remove dead fronds and frond stubs from the trunks in a manner that will not
injure the trunk and skin the trunks.

Add to the list in the 1st paragraph of section 20-2.01B:
3. A work plan for maintain existing planted areas.

Add to section 20-2.03D:

After deficiencies are corrected, perform work to maintain existing planted areas in a neat and
presentable condition and to promote healthy plant growth. Submit a work plan that includes weeding,
weed control, fertilization, mowing and trimming of turf areas, watering, and controlling rodents and pests.
The work plan must include the following requirements:

1. Weeds must be killed in existing planted areas as shown. Weeds in existing plant basins, including
basin walls, must be killed by hand pulling.

2. Where pesticides are used to kill weeds, weeds must be killed before they reach the seed stage of
growth or exceed 4 inches in length, whichever occurs first.

3. Where weeds are to be killed by hand pulling, weeds must be hand pulled before they reach the seed
stage of growth or exceed 4 inches in length, whichever occurs 1st, except for tumbleweeds. Dispose
of weeds the same day they are pulled.

4. Tumbleweeds must be killed by hand pulling before they reach the seed stage of growth or exceed 6
inches in length, whichever occurs 1st. Dispose of tumbleweeds the same day they are pulled.

5. Weeds killed in existing planted areas must extend beyond the outer limits of the existing planted
areas to the adjacent edges of paving, fences, proposed plants and planting areas, and the clearing
limits as described in section 20-7.03B.

6. Weeds must be killed within a 6 foot diameter area centered at each existing tree and shrub located
outside of existing ground cover areas.

7. Pesticides used for maintaining existing planted areas must comply with section 20-1.02B.

8. Water plants automatically if the new irrigation system for that area is operational.

9. Existing plant basins, if still required as determined by the Engineer, must be kept well-formed and
free of silt. If the existing plant basins need repairs, and the basins contain mulch, replace the mulch
after the repairs are done.

Replace section 20-3.01C(3) with:
20-3.01C(3) Control and Neutral Conductors Schedule of Values

Submit a schedule of values for control and neutral conductors. Submit the schedule after the wiring
plans and diagrams for the electrical components of the irrigation system, except electrical service, have
been authorized.

The unit descriptions shown in the table are the minimum. You may include additional unit descriptions.
Include the quantity, value, and amount for those additional unit descriptions.

Use the authorized wiring plan and diagrams to determine the quantities required to complete the work.

No adjustment in compensation is made in the contract lump sum price paid for control and neutral
conductors work due to differences between the quantities shown in the schedule of values for control
and neutral conductors work and the quantities required to complete the work.

Contract No. 11-265014
35



Schedule of Values for Control and Neutral Conductors

Contract no. 11-265014
Approximate
Unit description Unit quantity Value Amount

__ AWG (UF) conductors LF
(provide size)

__ AWG (UF) conductors LF
__ AWG (UF) conductors LF
No. 5 or larger pull box EA
Splices EA
___Sprinkler control conduit LF
(provide size)

___Sprinkler control conduit LF
__Sprinkler control conduit LF

Total

Replace the 1st item in the 1st paragraph of section 20-3.02E(1) with:
1. No. 14 AWG or larger.

Add to section 20-3.02E:
20-3.02E(5) Sprinkler Control Conduit
Sprinkler control conduit must comply with section 20-3.02E(3).

Replace section 20-3.02M(3)(a) with:
20-3.02M(3)(a) Plastic Pipe Supply Lines
Plastic pipe supply 